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AGREEMENT BETWEEN SUBCONTRACTOR AND SUB-SUBCONTRACTOR 

SUBCONTRACTOR’S COPY  SUB-SUBCONTRACT NO.  

THIS AGREEMENT made this    day of    , A.D. 20 

BETWEEN 

name ________________________________________________________________________________________ 
(hereinafter called the “Subcontractor”) 

address ________________________________________________________________________________________ 

AND 

name ________________________________________________________________________________________ 
(hereinafter called the “Sub-subcontractor”) 

address ________________________________________________________________________________________ 

 WHEREAS THE SUBCONTRACTOR has entered into an agreement (hereinafter called the “Subcontract”) dated the 
 day of   , 20 , with 

name (hereinafter called the “Prime Contractor”) 

for the construction of 

(hereinafter called the “Subcontract Work”) 
under which _________________________________________________________________________________________________ 
has been appointed as the Consultant                      (hereinafter called the “Consultant”) 

AND WHEREAS the Subcontract includes the work to be performed under this Agreement (hereinafter called the “Sub-subcontract”); 
AND WHEREAS the Sub-subcontractor has agreed with the Subcontractor to construct, install and complete the portion(s) of the Subcontract 
Work and supply the materials necessary therefore as hereinafter set forth; 

NOW THEREFORE THIS SUB-SUBCONTRACT WITNESSETH AS FOLLOWS: 

ARTICLE 1 - THE WORK 
A. The Sub-subcontractor shall supply all the labour, supervision, materials, tools, and equipment necessary to construct, install and complete

the following portion(s) of the Subcontract Work (hereinafter called the “Work”), at and for the Sub-subcontract price(s) (hereinafter
called the “Sub-subcontract Price”), namely:
_______________________________________________________________________________________________________________
_______________________________________________________________________________________________________________
_______________________________________________________________________________________________________________
_______________________________________________________________________________________________________________
all in a proper and workmanlike manner and in accordance with the requirements and on the terms and conditions of: (1) the Prime
Contract (including, without limitation, such documents as drawings, specifications, instructions to bidders, general and/or special
conditions, and any addenda thereto issued before the date of Sub-subcontractor’s tender closing to the Subcontractor or as modified
herein), (2) the Subcontract, to the extent the terms and conditions of the Subcontract are applicable to this Sub-subcontract, and (3) this
Sub-subcontract including the Sub-subcontract Conditions, together with those Appendices, if any, listed hereafter forming part hereof
(hereinafter called the “Contract Documents”):
_______________________________________________________________________________________________________________
_______________________________________________________________________________________________________________
_______________________________________________________________________________________________________________

B. The Sub-subcontractor will begin work on or about the  day of , 20 , and will carry on and complete the 
Work on or before the     day of , 20 , (hereinafter called the “Sub-subcontract Time”) generally in 
accordance with the Schedule attached hereto or as otherwise provided for by the Prime Contract or the Subcontract. The Sub-
subcontractor shall carry out its work in a manner which shall not delay the work of others on the Project.  The order and schedule of the 
Work will be at the discretion of the Subcontractor in consultation with the Sub-subcontractor. 

C. The period of time in SSC 18 shall be  days. 
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ARTICLE 2 - PAYMENT 
The Parties shall comply in all respects with the applicable requirements of the Prompt Payment and Construction Lien Act of Alberta 
(hereinafter called the “Prompt Payment Act”).  

The Subcontractor agrees, subject to such additions and deductions for changes as may be determined in accordance with the terms hereof, to 
pay the Sub-subcontractor the sum of  
and Federal and/or Provincial value-added and/or sales taxes in effect at the time of the Sub-subcontractor’s tender closing in Canadian Funds 
for the performance of this Sub-subcontract as follows: 

A. Invoices ( copies) required by this Sub-subcontract  covering progress claims showing this Sub-subcontract Number, 
and any other information reasonably required by the Subcontractor, must be received by the Subcontractor located at 

no later than    days before the end of the month in which materials were supplied or work performed. In the event invoices are 
received later than this, or do not comply with the requirements of the Prompt Payment Act and this Sub-subcontract the Subcontractor 
may reject the Sub-subcontractor’s invoice or postpone payment to the month following that in which it would otherwise have been due, 
notwithstanding any other provision of this Sub-subcontract. 

B. Invoices shall be paid monthly by the Subcontractor covering 90% of the value of the Work completed by the Sub-subcontractor to the end 
of the previous month; such payments to be made 7 days after the Subcontractor receives payment for such Work from the Prime 
Contractor, but in no event shall payment be made later than 42 days after the Owner’s receipt of the Contractor’s Proper Invoice, unless:

a) the Subcontractor issues a Notice of Non-Payment to the Sub-subcontractor; or

b) the Subcontractor disputes all or a portion of its obligations to pay the Sub-subcontractor’s invoice by issuing a Notice of Non-Payment 
Dispute to the Sub-subcontractor no later than 7 days after the Subcontractor has received payment from the Contractor.

C. Payment of the balance owing under this Sub-subcontract shall be made within 7 days after payment has been received by the 
Subcontractor, or 42 days after the Subcontractor has submitted an invoice to the Contractor for final payment under the Subcontract, or 
termination of the Subcontract or Prime Contract, or stoppage of the Project, whichever is earlier, subject to A(a) or A(b) above. 
Notwithstanding any other provision of this Sub-subcontract, the Subcontractor shall be obligated to pay the Sub-subcontractor in the event 
that the Subcontractor does not issue a Notice of Non-Payment or Notice of Non-Payment Dispute as required by the Prompt Payment Act, 
or is not successful in an adjudication undertaken with the Contractor pursuant to a Notice of Non-Payment, or as is otherwise agreed to in 
writing by the Sub-contractor and Sub-subcontractor.

D. If the Subcontractor fails to make any payments to the Sub-subcontractor as such payments become due under the terms of this Sub-
subcontract, or under a determination and order of an adjudicator pursuant to the Prompt Payment Act, an award by arbitration or a Court, 
interest of    % per annum above the Prime Rate on such unpaid amounts shall also become due and payable until payment. Such interest 
shall be calculated and added to any unpaid amounts monthly.  The Prime Rate shall be the rate of interest quoted by 
____________________________ (insert name of chartered lending institution whose prime rate is to be used) for prime business loans as 
it may change from time to time.  Interest shall apply on the settlement amount of any claim in dispute that is resolved either pursuant to 
SSC 25 or otherwise, from the date the amount would have been due and payable under the Sub-subcontract, had it not been in dispute, 
until the date it is paid.

ARTICLE 3 - AGREEMENT 
All the documents as set forth in Article 1 A. form part of this Sub-subcontract and the whole shall constitute the entire contract between the 
parties. This Sub-subcontract shall enure to the benefit of and be binding upon the parties hereto, their respective successors, executors, 
administrators and permitted assigns. 

ARTICLE 4 - ADDRESSES FOR NOTICES 
Addresses for notices for the parties under this Sub-subcontract are: 

     (Subcontractor’s Address) 

     (Sub-subcontractor’s Address) 
Notices with respect to payment and performance, including payment disputes, may be made electronically at the addresses provided above, as 
permitted by the Prompt Payment Act.  

IN WITNESS WHEREOF the parties hereto have executed this Sub-subcontract including Conditions following, the day and year first above 
written, 
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SIGNED, SEALED AND DELIVERED 
in the presence of  Subcontractor   

per: (Signature)  
(Name and Title) 

Sub-subcontractor 
   per: (Signature)  
                (Name and Title) 

Use of this form without an ACA Form B copyright seal constitutes an infringement of copyright. Use of this form with an ACA Form B copyright seal 
demonstrates that it is intended by the parties to be an accurate and unamended version of ACA Form B Sub-subcontract - 2022.

Apply an ACA 
Form B  

SUBCONTRACTOR 
copyright seal here. 

  Seal 

  Seal 
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SUB-SUBCONTRACT CONDITIONS 

SSC 1 - PRECEDENCE 
1.1 All requirements, terms, and conditions of the Prime Contract and the Subcontract shall, to the extent applicable to the Work of this Sub-subcontract, be 

incorporated into this Sub-subcontract, except as expressly otherwise provided in this Sub-subcontract or in the Appendices to this Sub-subcontract, if any. In 
the event of a discrepancy among the various documents constituting the Prime Contract, the Subcontract, this Sub-subcontract, and the Appendices 
(collectively the “Contract Documents”) the Appendices shall govern over the Sub-subcontract, the Sub-subcontract shall govern over the Subcontract, and 
the Subcontract shall govern over the Prime Contract. 

SSC 2 - REGULATIONS, LAWS, ETC. 
2.1 The law of the place of the Work shall govern this Sub-subcontract. 

SSC 3 - PERMITS, LICENSES AND CERTIFICATES 
3.1 The Sub-subcontractor shall obtain and pay for all permits, licenses and certificates relative to the Work under this Sub-subcontract. 

SSC 4 - INSTRUCTIONS AND DECISIONS 
4.1 The Sub-subcontractor shall carry out the instructions of the Subcontractor relative to the Work. The Subcontractor shall determine all matters pertaining to 

this Sub-subcontract and direct the Sub-subcontractor accordingly. Should the Sub-subcontractor hold such instructions to be at variance with this Sub-
subcontract or to involve changes in the Work already built, fixed, ordered or on hand or to be given in error, the Sub-subcontractor shall notify the Subcontractor 
in writing before proceeding to carry them out.  If the Subcontractor and the Sub-subcontractor fail to reach agreement with respect to any such instruction 
and the Subcontractor decides to have such instruction carried out, the Sub-subcontractor shall comply with such instruction without delay.  Any unresolved 
questions of difference of cost resulting from any such instruction shall be decided in the manner provided by SSC 25 hereof. 

4.2 Whenever by the terms of this Sub-subcontract any matter is to be decided, stipulated, requested or required by the Subcontractor or to be done to the 
approval or satisfaction or at the discretion or with the authority or according to the opinion of the Subcontractor or acceptable or satisfactory to the 
Subcontractor or otherwise to be subject to singular or discretionary determination by the Subcontractor, the Subcontractor shall act reasonably and in a timely 
manner and if the Subcontractor's approval or consent is required pursuant to any provision of this Sub-subcontract such approval or consent shall not be 
unreasonably withheld. 

SSC 5 - CHANGES TO THE WORK 
5.1 The Subcontractor, without invalidating this Sub-subcontract, may make changes by altering, adding to, or deducting from the Work and the Sub-subcontract 

Price and Sub-subcontract Time shall be adjusted accordingly.  No changes shall be made without a written order from the Subcontractor and, subject to the 
provisions of SSC 25 hereof, no claim for an addition or deduction to the Sub-subcontract Price or change in the Sub-subcontract Time shall be valid unless 
so authorized and at the same time valued or agreed to be valued at a price satisfactory to the Subcontractor and the Sub-subcontractor. 

SSC 6 - SHOP DRAWINGS 
6.1 The Subcontractor shall determine the number of copies of shop drawings as may reasonably be required together with the procedure and schedule for the 

transfer of them, and the Sub-subcontractor shall prepare and supply such shop drawings in compliance with the Prime Contract. 

SSC 7 - RECORD DRAWINGS, MAINTENANCE MANUALS, ETC. 
7.1 The Sub-subcontractor shall supply all record drawings, maintenance manuals, instructions, brochures, guarantees, warranties, certificates, and other similar 

documents, as required of it by the Contract Documents in a manner and at a time stipulated by the Subcontractor but in any event not later than the Sub-
subcontractor’s final progress estimate or three weeks before the Consultant’s final inspection, whichever is earlier. 

SSC 8 - TRIAL ASSEMBLIES AND SAMPLES 
8.1 The Sub-subcontractor shall furnish such mock-ups, trial assemblies and samples, as are required by the Contract Documents at such times and in the manner 

requested by the Subcontractor. 

SSC 9 - TESTS, DESIGNS AND COMMISSIONING 
9.1 The Sub-subcontractor shall perform all testing, designs and commissioning required of the Sub-subcontractor by the Contract Documents.  

The Sub-subcontractor shall furnish the Subcontractor with any tests, designs and commissioning related to the Work as may be required by the Subcontractor 
in addition to tests and designs called for in the Contract Documents. If the Work to which such tests and designs is related is found to be in accordance with 
the Contract Documents, the Subcontractor shall pay the cost of re-examination, testing, designs, commissioning and replacements. 

The Sub-subcontractor acknowledges that the completion of testing and commissioning requirements are a precondition of payment under this Sub-
subcontract. 

SSC 10 - SUPERVISION AND WORKERS 
10.1 The Sub-subcontractor shall keep on the Project, at all times during the course of the Work, an experienced, designated responsible person and any necessary 

assistants, all of whom shall be satisfactory to the Subcontractor. This person shall not be changed except with the consent of the Subcontractor, unless such 
person proves to be unsatisfactory to the Sub-subcontractor or ceases to be in the Sub-subcontractor’s employ. This person shall represent the Sub-
subcontractor and directions on minor matters given to the person shall be held to be given to the Sub-subcontractor. Important directions shall be given in 
writing to the Sub-subcontractor. The Sub-subcontractor shall provide efficient supervision to the Work, using its best skill and attention. The Sub-subcontractor 
shall not employ on the Work any unfit person or anyone not skilled in the work assigned to them. 

SSC 11 - EMERGENCIES 
11.1 The Subcontractor and the Prime Contractor have authority in an emergency to stop the progress of the Work whenever, in the Subcontractor’s or Prime 

Contractor’s opinion, such stoppage may be necessary to ensure the safety of life, or any part of the Project, or neighbouring property. The Subcontractor has 
the authority to make changes and to order, assess and award the costs of work extra to the Sub-subcontract or otherwise as may, in the Subcontractor’s 
opinion, be necessary to ensure such safety. 

SSC 12 - PROTECTION OF THE WORK AND PROPERTY 
12.1 The Sub-subcontractor shall be responsible for the protection of its own Work and shall take all reasonable precautions to protect the Work and property of 

others during the performance of the Work. 

SSC 13 - WARRANTY 
13.1 The Sub-subcontractor warrants the Work in accordance with the Contract Documents.  No payment to the Sub-subcontractor and no partial or entire 

occupancy of the Work by the Owner shall be construed as an acceptance of any Work or material not in accordance with this Sub-subcontract. The Sub-
subcontractor shall promptly remove from the Project any defective Work, whether the result of poor workmanship, use of defective materials, damage through 
carelessness or other act or omission of the Sub-subcontractor, which has been condemned by the Subcontractor or the Prime Contractor as failing to conform 
to the Contract Documents, whether incorporated into the Work or not. The Sub-subcontractor shall promptly replace and re-execute such defective or 
condemned Work.  The Sub-subcontractor agrees to pay for damage resulting from corrections made under this requirement. 
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SSC 14 - HOUSEKEEPING 
14.1 During construction, the Sub-subcontractor shall at all times remove and keep removed from the site all debris resulting from its operations, and upon 

completion of the Work shall remove all temporary structures belonging to the Sub-subcontractor, and shall leave the worksite in a neat and tidy condition. 

SSC 15 - BONDING 
15.1 Notwithstanding the terms and conditions of the instructions to bidders, the Sub-subcontractor, if required by the Subcontractor, must produce bonds with a 

Surety in a form acceptable to the Subcontractor and must maintain same in good standing until completion of this Sub-subcontract, provided however, that 
any such requirement must be requested by the Subcontractor within 15 days of the execution of this Sub-subcontract. The cost of a Labour and Material 
Payment bond and/or Performance bond shall be borne by the Sub-subcontractor if called for at the time of tendering, but otherwise the cost shall be borne 
by the Subcontractor.  Any demonstrable costs associated with a change of the Surety company at the instruction of the Subcontractor shall be borne by the 
Subcontractor.  

SSC 16 - INSURANCE AND WORKERS COMPENSATION 
16.1 Except as otherwise specified, the Sub-subcontractor shall provide, maintain and pay for: 

(a) general liability insurance,
(b) automobile liability insurance,
(c) where applicable, aircraft and watercraft liability insurance, and 
(d) contractor’s equipment insurance,
in compliance with CCDC 41 - CCDC INSURANCE REQUIREMENTS (read “Contractor” as “Sub-subcontractor” and “Owner” as “Subcontractor”) or, if the
Prime Contractor must provide greater limits and coverages under the Prime Contract than specified in CCDC 41, not less than such greater limits and
coverages.

16.2 If the Prime Contractor or the Owner provide a wrap-up general liability policy that includes the Sub-subcontractor as a named or additional insured, and 
provided the policy waives subrogation and cross-claim against the Sub-subcontractor, the Sub-subcontractor need not provide its own general liability 
insurance as specified in SSC 16.1(a), but if the Sub-subcontractor chooses to provide its own insurance, such insurance shall be excess to the wrap-up 
liability policy and not primary. 

16.3 Prior to commencement of the Sub-subcontract Work and upon placement, renewal, amendment, or extension of all or any part of the insurance, the Sub-
subcontractor shall promptly provide the Subcontractor with confirmation of coverage and, if requested, a certified true copy of the policies. 

16.4 The Prime Contractor will provide, maintain and pay for “broad form” property insurance and, where such risks exist, boiler and machinery insurance with limits 
and coverages not less than those specified in CCDC 41 - CCDC INSURANCE REQUIREMENTS, unless such insurance is provided by the Owner. Such 
policies will include the Sub-subcontractor as insured and waive subrogation and cross-claim against the Sub-subcontractor. 

16.5 Where the Sub-subcontractor is insured under a policy provided by the Prime Contractor or the Owner, upon the Sub-subcontractor’s request the Subcontractor 
shall arrange for the Sub-subcontractor to be provided with confirmation of coverage and, if requested, a certified true copy of the policies. 

16.6 The Sub-subcontractor shall at all material times comply with the applicable Workers compensation legislation and, if requested by the Subcontractor, 
immediately provide documentation confirming such compliance. 

SSC 17 - HOLD HARMLESS 
17.1 The Subcontractor and the Sub-subcontractor shall each indemnify and hold harmless the other from and against all claims, demands, losses, costs, damages, 

actions, suits or proceedings whether in respect to losses suffered by them, or in respect to claims by third parties, that arise out of, or are attributable in any 
respect to their involvement as parties to this Sub-subcontract, provided such claims are: 
.1 caused by: 

(a) the negligent acts or omissions of the party from whom indemnification is sought or anyone for whose acts or omissions that party is liable, or 
(b) a failure of the party to the Sub-subcontract from whom indemnification is sought to fulfil its terms or conditions,
and 

.2 made in writing within the period of time stipulated in the Prime Contract within which such claims must be made. 
The parties expressly waive the right to indemnity for claims other than those provided for in this Sub-subcontract. 

17.2 The obligation of either party to indemnify as set forth in SSC 17.1 shall be limited as follows: 
.1 In respect of losses suffered by the Subcontractor and the Sub-subcontractor for which insurance is to be provided by either party pursuant to SSC 16, 

the general liability insurance limit for one occurrence as referred to in CCDC 41 – CCDC INSURANCE REQUIREMENTS in effect at the time of bid 
closing. 

.2 In respect to losses suffered by the Subcontractor and the Sub-subcontractor for which insurance is not required to be provided by either party in 
accordance with SSC 16, the greater of the Prime Contract price or $2,000,000, but in no event shall the sum be greater than $20,000,000. 

.3 In respect to claims by third parties for direct loss resulting from bodily injury, sickness, disease or death, or to injury to or destruction of tangible property, 
the obligation to indemnify is without limit. In respect to all other claims for indemnity as a result of claims advanced by third parties, the limits of indemnity 
set forth in SSC 17.2.1 and SSC 17.2.2 shall apply. 

17.3 The obligation of either party to indemnify the other as set forth in SSC 17.1 and SSC 17.2 shall be inclusive of interest and all legal costs. 

17.4 In respect to any claim for indemnity or to be held harmless by the Subcontractor or the Sub-subcontractor: 
.1 written notice of such claim shall be given within a reasonable time after the facts upon which such is claim is based became known; 
.2 should any party by required as a result of its obligation to indemnify another to pay or satisfy a final order, judgment or award made against the party 

entitled by this Sub-subcontract to be indemnified, then the indemnifying party upon assuming all liability for any costs that might result shall have the right 
to appeal in the name of the party against whom such final order or judgment has been made until such rights of appeal have been exhausted. 

SSC 18 - SUBCONTRACTOR’S RIGHT TO DO WORK OF THE SUB-SUBCONTRACTOR OR TERMINATE THE SUB-SUBCONTRACT 
18.1 If the Sub-subcontractor should neglect to prosecute the Work properly or fail to perform any provisions contained in the Contract Documents, the Subcontractor 

may give the Sub-subcontractor written notice specifying such default and if such default shall continue for the period of time specified in Article 1C of the 
Agreement, the Subcontractor, without prejudice to any other right or remedy it may have, may make good such deficiencies and deduct the cost thereof from 
the payment otherwise due to the Sub-subcontractor or may terminate this Sub-subcontract, and may, for the purpose of completing the Work, take possession 
of all materials, tools and equipment, upon the premises, and may either complete this Sub-subcontract itself or employ any other person, firm or corporation 
to do so, charging all costs incurred to the Sub-subcontractor. 

18.2 If the Sub-subcontractor should be adjudged bankrupt, or if a judgement is made and is not satisfied, or makes a general assignment for the benefit of creditors 
or if a receiver is appointed on account of the Sub-subcontractor’s insolvency, the Subcontractor may, without prejudice to any other right of remedy it may 
have, by giving to the Sub-subcontractor or receiver or trustee in bankruptcy written notice, take over the Work of the Sub-subcontractor, or terminate the Sub-
subcontract. In completing the Work of the Sub-subcontractor, the Subcontractor shall be entitled to recover all costs incurred as a result of completion of the 
Sub-subcontract including any replacement contractors, labour, equipment, materials, interest, legal expenses and any other costs associated with or resulting 
from completing the Work of the Sub-subcontract. 
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SSC 19 - SUB-SUBCONTRACTOR’S RIGHT TO STOP WORK OR SUSPEND OR TERMINATE THE SUB-SUBCONTRACT 
19.1 If the Subcontractor should be adjudged bankrupt, or makes a general assignment for the benefit of creditors because of its insolvency or if a receiver is 

appointed because of the Subcontractor’s insolvency, the Sub-subcontractor may, without prejudice to any other right or remedy it may have, by giving the 
Subcontractor or receiver in bankruptcy written notice, terminate the Sub-subcontract. 

19.2 If the Work should be stopped or otherwise delayed for a period of 30 days or more under an order of any Court, or other public authority, and providing that 
such order was not issued as the result of any act or fault of the Sub-subcontractor or of anyone directly or indirectly employed by it, the Sub-subcontractor 
may, without prejudice to any other right or remedy it may have, by giving the Subcontractor written notice, terminate the Sub-subcontract. 

19.3 The Sub-subcontractor may notify the Subcontractor in writing that the Subcontractor is in default of its contractual obligations if the Subcontractor should fail 
to pay the Sub-subcontractor in accordance with the time for payment stated in Article 2 of the Agreement, or if the Subcontractor should be in substantial 
default of any of its other obligations under this Sub-subcontract.  Such written notice shall advise the Subcontractor that if such default is not corrected within 
two working days from the receipt of the written notice the Sub-subcontractor may, without prejudice to any other right or remedy it may have, stop work and/or 
terminate the Sub-subcontract.  

19.4 If the Sub-subcontractor terminates the Sub-subcontract under the conditions set out above, the Sub-subcontractor shall without prejudice to any other right 
or remedy it may have, be entitled to be paid for all Work performed and for any loss sustained with respect to products and construction machinery and 
equipment, with reasonable profit, damages and legal expenses. 

19.5 If the Prime Contract, or the Subcontract between the Prime Subcontractor and the Subcontractor, is terminated for any reason, either the Subcontractor or 
Sub-subcontractor may terminate this Sub-subcontract upon written notice to the other. Thereafter the respective rights of the parties shall be as if the Sub-
subcontractor had terminated the Sub-subcontract under any of the above conditions. 

SSC 20 - PROJECT MATERIALS AND EQUIPMENT 
20.1 The Sub-subcontractor shall not remove any materials or equipment brought on to the Project for incorporation into the Work without written authority of the 

Subcontractor. 

SSC 21 - ASSIGNMENT 
21.1 Neither party to this Sub-subcontract shall assign the Work or any part thereof without written consent of the other. The Sub-subcontractor will not assign 

payments under this Agreement without the written consent of the Subcontractor, provided always, however, that the Sub-subcontractor by reason of this 
provision will not be precluded from assigning or pledging the benefits of this Sub-subcontract in the normal course of business. 

SSC 22 - STATUTORY DECLARATION 
22.1 Before payment of any amount payable pursuant to Article 2 of the Agreement is made, the Sub-subcontractor must execute and submit a Statutory Declaration 

to the Subcontractor or such other form as may be acceptable to the Subcontractor. 

SSC 23 - PAYMENT OF BILLS 
23.1 The Sub-subcontractor shall promptly and satisfactorily settle and pay for all accounts, claims or liens with respect to the Work. If, after having received 2 

working days written notice from the Subcontractor to settle and pay such accounts, claims or liens, the Sub-subcontractor fails or refuses to settle or pay 
same, the Subcontractor shall have the right to settle or pay such accounts, claims and/or liens for the account of the Sub-subcontractor and the receipt issued 
to the Subcontractor with respect to such accounts, claims or liens shall be conclusive evidence as to such payments and the amount thereof. Notwithstanding 
the foregoing provision, the Sub-subcontractor shall not be required to pay any such accounts, claims or liens if it has reasonable grounds for disputing same 
and the Subcontractor in these circumstances will only have the right to pay or settle such accounts, claims or liens in such manner as in its opinion, will not 
prejudice the Sub-subcontractor’s right to dispute same. 

SSC 24 - PARTIAL OCCUPANCY 
24.1 Should the Owner request partial occupancy, the Sub-subcontractor shall prepare the portion of the Work necessary for such partial occupancy.  

SSC 25 - DISPUTES 
25.1 

25.2 

25.3 

In the case of any dispute arising between the Subcontractor and the Sub-subcontractor as to their respective rights and obligations under the Sub-subcontract, 
the dispute shall be resolved, in the first instance, by amicable negotiations, failing which either party hereto shall be entitled to give the other written notice of 
such dispute.  The parties shall comply with the applicable notice requirements of the Prompt Payment Act with respect to disputes a party decides to submit 
to an adjudication pursuant to the Prompt Payment Act.  

Notwithstanding the adjudication of a dispute, the parties may engage in mediated negotiations in accordance with the provisions of the latest edition of 
the Rules for Mediation contained in CCDC 40 - Rules for Mediation and Arbitration of Construction.  Failing resolution of such dispute by mediation, either 
party may, no later than 10 working days after the date of termination of the mediated negotiations, refer the dispute to be finally resolved by arbitration in 
accordance with the provisions of the latest edition of the Rules for Arbitration contained in CCDC 40 – Rules for Mediation and Arbitration of Construction 
Disputes.  

If, during the continuation of a dispute, the Subcontractor deems the performance of the disputed Work of the Sub-subcontractor to be necessary under the 
terms of the Subcontract between the Prime Subcontractor and the Subcontractor, the Subcontractor may, subject to the Order of an Adjudicator appointed 
in accordance with the Prompt payment Act require the Sub-subcontractor to continue such Work under protest. Continuation of any Work under protest, 
either by written direction of the Subcontractor, or by written notice of the Sub-subcontractor that such Work is being performed under protest, shall not 
prejudice any right or remedy of the Sub-subcontractor to receive fair and reasonable payment for the Work done under protest or for materials furnished or 
equipment provided to execute such Work done under protest. 

Should any dispute arise between the Subcontractor and Sub-subcontractor in any way pertaining to this Sub-subcontract, that is related to a dispute 
between the Prime Contractor and the Subcontractor or between the Owner and the Prime Contractor, such dispute shall, subject to any requirements of 
the Prompt Payment Act, be disposed of in the same manner, by the same Adjudicator, Mediator, Arbitrator or Arbitration panel, as the case may be, at the 
same time, and in the same hearing as the dispute is to be disposed of as agreed between the Prime Contractor and the Subcontractor or between the 
Owner and the Prime Contractor. 

SSC 26 - SAFETY 
26.1 The Sub-subcontractor agrees to respect and comply with all applicable safety legislation and comply with all safety procedures on the Project as provided by 

the Project’s Prime Contractor and set forth in the Appendices, if any, attached hereto. 

SSC 27 - ROYALTIES AND PATENTS 
27.1 The Sub-subcontractor shall indemnify the Subcontractor, the Prime Contractor and the Owner against all actions, claims of proceedings for infringement of 

any patent rights and for royalties or other payments which may be payable in connection with any such patent rights in carrying out the Sub-subcontract. 
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	The Subcontractor agrees subject to such additions and deductions for changes as may be determined in accordance with the terms hereof to: 
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	copies required by this Subsubcontract covering progress claims showing this Subsubcontract Number: 
	and any other information reasonably required by the Subcontractor must be received by the Subcontractor located at 1: 
	and any other information reasonably required by the Subcontractor must be received by the Subcontractor located at 2: 
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	in the presence of 3: 
	1: 
	2: 
	Name and Title: 
	Subsubcontractor 1: 
	Subsubcontractor 2: 
	Name and Title_2: 
	SUBCONTRACTOR’S COPY: [SUBCONTRACTOR’S COPY]
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